



	Date:	April 13, 2021
	Project No.:	121-011-000
Owner:	Town of Oliver	
Project:	Fairview Bridge Rehabilitation	

The Contract Documents for this work are revised as noted herein. All such revisions become a part of the work and shall be included in your proposal. No consideration will be allowed for extras due to the proponent not being familiar with this addendum.

1. Change to Schedule of Quantities
 - a. The following changes shall be made to Appendix 1 – Schedule of Quantities and Prices (as shown in Table 1)
 - i. Item 1.03 – Traffic Control – Replace Qty = 2 with Qty = 1
 - ii. Item 1.04 – Temporary Enclosures – Abutments – Replace Qty = 5 with Qty = 2
 - iii. Item 1.05 – Temporary Enclosures – Piers - Replace Qty = 2 with Qty = 5

Table 1 Adjusted Items in Appendix 1 - Schedule of Quantities

Item #	Payment Section	Para	Item Description	Unit	QTY	Unit Price	Amount
01.03	01 55 00SS	1.5	Traffic Control	LS	1	\$ -	\$ -
01.04	01 56 00	1.12	Temporary Enclosures - Abutments	LS	2	\$ -	\$ -
01.05	01 56 00	1.12	Temporary Enclosures - Piers	LS	5	\$ -	\$ -

2. Change to Closing Date
 - a. The closing date for the tender shall be deleted in its entirety and replaced as follows:
Tender Closing Date: 14:00 PST April 29, 2021